

Monday, 27 June 2022 18:10:01

DashBoard

Blue ▾

English ▾

Logout

Welcome
PRADEEP B NSupported Browser Versions are: IE11, Mozilla Firefox
47,48,49,50 and 51.Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka
Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management
Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT51696	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	27/06/2022 15:33:38	27/06/2022 16:07:36	27/06/2022 16:11:29	Approve	As the tender approved by the Zonal Commissioner Yelahanka hence it is cleared in E-portal	Approved Document		Completed
Financial Bid Evaluation	Provide Clarification for Commercial Evaluation of Tender BBMP/2022-23/OW/WORK_INDENT51696	bbmp_ee2_yel-PRADEEP B N	24/06/2022 17:46:14	27/06/2022 14:28:48	27/06/2022 15:33:38	Approve	Two Bidder are participated for this work, out of which, L1 bidder MAHESH C (K R CONSTRUCTIONS..) Is negotiated to Rs.8808027.28 (+4.87%)Above SR as per Chief Engineer approval and (Scanned copies are herewith attached for your kind reference).Hence tender is forwarding for your kind approval.	Approved Document		Completed
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT51696	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	22/06/2022 12:54:17	24/06/2022 17:41:32	24/06/2022 17:46:14	Approve	Please negotiate and resubmit	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT51696	bbmp_ee2_yel-PRADEEP B N	21/06/2022 12:08:03	21/06/2022 12:08:19	22/06/2022 12:54:17	Approve	Two Bidder are participated for this work, out of which, L1 bidder MAHESH C (K R CONSTRUCTIONS..) Quoted RS. 8817293.85 (+4.98)Above the Tender Amount. Hence recommended for your Kind Approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-PRADEEP B N	21/06/2022 12:08:03	21/06/2022 12:08:03	21/06/2022 12:08:03	Submit		Approved Document		Completed
Financial Bid Evaluation	Financial Bids Opening for BBMP/2022-23/OW/WORK_INDENT51696	bbmp_ee2_yel-PRADEEP B N	20/06/2022 18:59:54	21/06/2022 12:04:21	21/06/2022 12:08:03	Completed				Completed
Technical Bid Evaluation	Approval For Technical Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT51696	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	17/06/2022 15:29:59	18/06/2022 14:59:28	20/06/2022 18:59:53	Approve	As per the recommendation of EE the technical bid is approvedAs per the recommendation of EE the technical bid is approved	Approved Document		Completed
Technical Bid Evaluation	Evaluate Technical Qualifications for tender BBMP/2022-23/OW/WORK_INDENT51696	bbmp_ee2_yel-PRADEEP B N	08/06/2022 16:09:33	08/06/2022 16:09:40	17/06/2022 15:29:59	Approve	Two bidders are participated for this work, 1) MAHESH C (K R CONSTRUCTIONS..), 2. SHANKARREDDY KALLEPALLI () are fulfilled the eligible criteria of technical evaluation, hence the technical bid is forwarding for approval.	Approved Document		Completed
Technical Bid Evaluation	Start Technical Bid Evaluation	bbmp_ee2_yel-PRADEEP B N	08/06/2022 16:09:33	08/06/2022 16:09:33	08/06/2022 16:09:33	Submit		Approved Document		Completed
Technical Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2022-23/OW/WORK_INDENT51696	bbmp_ee2_yel-PRADEEP B N	08/06/2022 16:09:20	08/06/2022 16:09:30	08/06/2022 16:09:33	Completed				Completed
Technical Bid Evaluation	Technical Bids Opening for BBMP/2022-23/OW/WORK_INDENT51696	bbmp_ee2_yel-PRADEEP B N	08/06/2022 16:09:11	08/06/2022 16:09:17	08/06/2022 16:09:20	Completed				Completed
Technical Bid Evaluation	Verify EMDs for tender BBMP/2022-23/OW/WORK_INDENT51696	bbmp_ee2_yel-PRADEEP B N	08/06/2022 16:06:24	08/06/2022 16:08:40	08/06/2022 16:09:11	Completed				Completed
Technical Bid Evaluation	Tender Opening for BBMP/2022-23/OW/WORK_INDENT51696	bbmp_ee2_yel-PRADEEP B N	08/06/2022 16:05:00	08/06/2022 16:06:21	08/06/2022 16:06:24	Completed				Completed

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel- PRADEEP B N	08/06/2022 16:05:00	08/06/2022 16:05:00	08/06/2022 16:05:00	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2022-23/OW/WORK_INDENT51696	bbmp_ee2_yel- PRADEEP B N	26/05/2022 15:55:16	26/05/2022 16:01:44	26/05/2022 16:01:44	Approved		Approved Document		Completed

Uploaded Proceedings Documents

SI No	File Name	UploadedBy	UploadedTime
1	516960001.pdf	PRADEEP B N	17/06/2022 15:28:40
2	51696 statementsheet (1).xls	PRADEEP B N	22/06/2022 12:51:18
3	mahesh note0001.pdf	PRADEEP B N	27/06/2022 15:30:45

[Back](#)

This site is best viewed in 1024x768 resolution.

Comparative Statement

Tender Nu BBMP/2022-23/OW/WORK_IDENT51696
Tender Na Improvements to Roads and Drains at Yerappa Garden in Ward No. 09 (Vidyaranyapura).

MAHESH C (K R CONSTRUCTIONS..)

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	Total Amount	Quoted Rate	Total Amount	After Negotiation Rates (+/-4.87%)	Total Amount After Negotiation
1	Dismantling of existing structures II 1		Cum	5.04	804.1	4052.664	844.14	4254.4656	844.31	4255
2	Dismantling of existing structures II 2		Cum	9.48	529.1	5015.868	555.45	5265.666	555.56	5267
3	Earth work Excavation by manual r3		Cum	584.91	204.6	119672.586	214.79	125632.8189	214.83	125656
4	Providing and laying in position Pla4		Cum	71.18	6327.2	450370.096	6680.29	475503.0422	6643.56	472889
5	Providing and laying in position Rel5		Cum	139.06	7225.68	1004803.0608	7600.52	1056928.3112	7586.96	1055043
6	Supplying, Fitting and Placing TMT6		tonne	8.92	113661.9	1013864.148	119500.26	1065942.3192	119345.00	1064557
7	Providing and Fixing pre cast cov7		Sqm	893.43	2337	2087945.91	2480.38	2216045.9034	2453.85	2192343
8	Providing and Fixing pre cast Cov8		Sqm	48.24	5418	261364.32	5687.82	274380.4368	5688.90	274433
9	Earth work in surface Excavation b9		Cum	485.78	71.5	34733.27	75.06	36462.6468	75.08	36470
10	Compaction of original ground by n10		Sqm	1119.15	6.36	7117.794	6.68	7475.922	6.68	7474
11	Construction of Granular Sub-Base 11		Cum	167.87	2581.7	433389.979	2710.27	454973.0249	2710.79	455059
12	Providing, laying, spreading and cd 12		Cum	257.4	2633.4	677837.16	2775.54	714423.996	2765.07	711729
13	Cleaning the existing WBM Road f13		Sqm	1119.15	22.26	24912.279	23.37	26154.5355	22.26	24912
14	Providing and applying Primer Coat 14		Sqm	1119.15	48.4	54166.86	50.81	56864.0115	48.40	54167
15	Providing and laying Dense Graded 15		Cum	55.96	10877.9	608727.284	11450.62	640776.6952	11421.80	639164
16	Cleaning the existing black topped 16		Sqm	1119.15	5.3	5931.495	5.56	6222.474	5.30	5931
17	Providing and applying Tack Coat 17		Sqm	1119.15	16.5	18465.975	17.32	19383.678	16.50	18466
18	Providing and laying Bituminous Cd 18		Cum	44.77	12684.1	567867.157	13500.77	604429.4729	13318.31	596261
19	Road Marking with Hot Applied The 19		Sqm	44.28	525.8	23282.424	551.98	24441.6744	552.09	24447
20	Dismantling of cement concrete pa 20		Cum	76.24	464.2	35390.608	487.32	37153.2768	487.41	37160
21	Construction of Dry Lean Cement (21		Cum	57.18	4615.6	263920.008	4845.46	277063.4028	4846.38	277116
22	Providing and constructing un-reinf 22		Cum	57.18	7520.7	430033.626	7900.23	451735.1514	7896.74	451535
23	Cutting transverse contraction joint 23		m	101.9	77	7846.30	80.83	8236.577	77.00	7846
24	Providing to contraction joints poly 24		m	101.9	181.5	18494.85	190.54	19416.026	181.50	18495
25	Loading and Unloading of Stone Bt 25		Cum	1045.3	81.4	85087.42	43.46	45428.738	81.40	85087
26	Cost of Haulage Excluding Loading 26		t.Km	1337.99	115.5	154537.845	121.6	162699.584	121.28	162265

Total Summary Amount

% against Estimated Rate

% against CSR

Total Bid Amount

8398830.99

8817293.85

4.9824

8817293.85

8808027.28

4.87

8808027.28

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92